
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT PRA - GLAC 10(17) & 10(18)
GOING TO THE SUN ROAD (PHASE III) & (PHASE IV)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

MT
FLATHEAD
GLACIER NATIONAL PARK

HELENA MT
GENE KAUFMAN
07/29/03

Signed:   Julee McTaggart

Title:   Contracting Officer                                                           Date: 7/31/2003

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option D

DICK ANDERSON CONSTRUCTION, INC.
4610 TRI HILL FRONTAGE ROAD
GREAT FALLS, MT  59404

   399,587.00

J T L GROUP, INC. - KALISPELL
3131 HWY 2 EAST
KALISPELL, MT  59901

   554,950.00

WESTWAY CONSTRUCTION, INC.
P O BOX 519
AIRWAY HEIGHTS, WA  99001

   567,925.00

MORGEN & OSWOOD CONSTRUCTION CO INC
1321 8TH AVENUE NORTH, SUITE 2
P O BOX 3009
GREAT FALLS, MT  59403-3009

   573,130.00

Engineer's Estimate 549,215.00
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Bid Schedule - Option D

15101 LPSM Mobilization
DICK ANDERSON CONSTRUCTION, INC. ALL 48,000.00     48,000.00
J T L GROUP, INC. - KALISPELL 129,370.00    129,370.00
WESTWAY CONSTRUCTION, INC. 165,000.00    165,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 130,000.00    130,000.00
ENGINEER'S ESTIMATE 30,000.00     30,000.00

15501 LPSM Construction schedule
DICK ANDERSON CONSTRUCTION, INC. ALL 1,160.00      1,160.00
J T L GROUP, INC. - KALISPELL 420.00        420.00
WESTWAY CONSTRUCTION, INC. 500.00        500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,200.00      1,200.00
ENGINEER'S ESTIMATE 500.00        500.00

62019 m2 Repointing existing stone masonry wall
DICK ANDERSON CONSTRUCTION, INC. 1,000.0 285.00    285,000.00
J T L GROUP, INC. - KALISPELL 360.00    360,000.00
WESTWAY CONSTRUCTION, INC. 350.00    350,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 375.00    375,000.00
ENGINEER'S ESTIMATE 450.00    450,000.00

63506 each Cone type 700 millimeter tubular
DICK ANDERSON CONSTRUCTION, INC. 30 32.00        960.00
J T L GROUP, INC. - KALISPELL 34.00      1,020.00
WESTWAY CONSTRUCTION, INC. 50.00      1,500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 40.00      1,200.00
ENGINEER'S ESTIMATE 35.00      1,050.00

63507 m2 Construction sign
DICK ANDERSON CONSTRUCTION, INC. 9.00 203.00      1,827.00
J T L GROUP, INC. - KALISPELL 200.00      1,800.00
WESTWAY CONSTRUCTION, INC. 365.00      3,285.00
MORGEN & OSWOOD CONSTRUCTION CO INC 210.00      1,890.00
ENGINEER'S ESTIMATE 425.00      3,825.00

63509 fix hr rate Flagger
DICK ANDERSON CONSTRUCTION, INC. 960.0 34.00     32,640.00
J T L GROUP, INC. - KALISPELL 34.00     32,640.00
WESTWAY CONSTRUCTION, INC. 34.00     32,640.00
MORGEN & OSWOOD CONSTRUCTION CO INC 34.00     32,640.00
ENGINEER'S ESTIMATE 34.00     32,640.00
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63560 day Traffic and safety supervisor
DICK ANDERSON CONSTRUCTION, INC. 30 1,000.00     30,000.00
J T L GROUP, INC. - KALISPELL 990.00     29,700.00
WESTWAY CONSTRUCTION, INC. 500.00     15,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,040.00     31,200.00
ENGINEER'S ESTIMATE 1,040.00     31,200.00


